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PART 2 OF 2 – Somerville Public Safety Building 
All RFP forms and project documents can be downloaded from the following 
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• CITY OF SOMERVILLE’s Procurement & Contracting Services Website at: 

https://www.somervillema.gov/procurement. 

• Via the City of Somerville BidExpress page at:  

https://www.bidexpress.com/businesses/33100/home  
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PROPOSAL REQUIREMENTS AND PROCEDURES 
 

 

SECTION ONE 

NOTICE TO CONSTRUCTIONMANAGERS 
 

1.1 GENERAL 
 

Pursuant to M.G.L. c. 149A the Commonwealth of Massachusetts, City of Somerville 

(hereinafter, "CITY OF SOMERVILLE”, “OWNER") requests proposals for 

Construction Management at Risk Services for the Public Safety Building Project. 

Firms which have submitted statements of Qualification in response to the Request for 

Qualifications (“RFQ”) issued by the CITY OF SOMERVILLE and have been selected 

as qualified, may submit proposals for services to be performed on the site, located in 

Somerville, Massachusetts.  The CITY OF SOMERVILLE intends to award a 

Construction Manager at Risk with a Guaranteed Maximum Price contract for the 

above referenced project. 

 

The City of Somerville has selected Colliers Project Leaders as the Owner's Project 

Manager to assist in the development of a new, modern public safety building. This 

project will create a state-of-the-art 70,000 SF Police and Fire Headquarters, relocate 

Engine 3, and create a multi-story fleet vehicle parking garage.  

 

The City selected this site after extensive study as detailed in the Programming and Site 

Evaluation Report. The site is large enough to accommodate more uses than just the Public 

Safety Building. Recognizing this opportunity to begin the transformation of this 

neighborhood as identified in SomerVision, the City is committed to subdividing the site. 

At this time, Parcels A and C will be discussed as part of a community planning effort and 

subsequent RFP process led by the Economic Development Division. This project also 

presents an opportunity to produce significant traffic improvements by realigning a portion 

of the adjacent New Washington Street to run through the site and create a more efficient 

four-way intersection at Washington Street and Franklin Street. The CM at Risk will 

provide input on the coordination of the logistical complexities associated with this project 

that will include hazardous soils removal and maintaining traffic flow in the surrounding 

area while executing the civil component of the project with minimal disruption to the 

City’s residents.  

 

This project presents an opportunity to satisfy the need for a public safety building and 

realigned roadway which will seed the neighborhood for future civic, residential, and/or 

commercial space on the remaining parcels. The public safety building will be an asset to 

the Inner Belt neighborhood for the years to come.  

 

Colliers has developed the overall schedule and budget reporting process with input from 

the City and Context Architects. The project will be subject to the minimum wage rates set 

under the Massachusetts Prevailing Wage Laws.   

 

A site visit will not be conducted during the RFP phase.  Drawings and other documents 

https://www.somervillema.gov/sites/default/files/90%20Washington%20Street_W&S_report.pdf
https://www.somervillema.gov/sites/default/files/90%20Washington%20Street_W&S_report.pdf
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will be available to respondents during the RFP phase.  The RFP informational meeting is 

scheduled for December 16, 2021 at 1:00PM  

Meeting Link: 

https://colliers.zoom.us/j/95431913979?pwd=QSt1UTIzN2dMOXpsUGp1Y2drZklxZz09 

 

Copies of the RFP are available on the City’s website at: 

https://www.somervillema.gov/procurement 

The City of Somerville has agreed to seek the use of CM@Risk delivery method for this 

project. The successful completion of the project will involve multiple phases to address 

its various components. The known phases anticipated at this time are a) Early Site 

Enabling / Road Realignment Package b) Construct Public Safety Facility. The City’s 

intention is to minimize disruption to its residents and the logistical parameters of the site 

during the construction process. 

Furthermore, the project will include remediation of the existing site and changing the 

surrounding road layout to create a more efficient four-way traffic intersection. The 

construction of the new Public Safety Facility will include the building itself, in addition 

to a ground source heat pump well field, structured parking, roadway, sidewalks and 

landscaping. The project site is bordered by residential apartments and public streets. The 

CM@Risk would provide input on the coordination of the logistical complexities 

associated with maintaining traffic flow in the surrounding area while executing the civil 

component of this project.   

Furthermore, the City will seek input from the CM for the most cost-effective delivery 

approach for each piece of the project. The ability of the CM to efficiently sequence and 

complete each phase with maximum cost savings will be paramount to the selection of the 

CM firm.  

Qualified firms are hereby asked to prepare a Proposal consisting of two parts, the Non- 

Price Submission, and the Price Submission. 

 

The term "Offeror" is defined to mean a qualified entity submitting a Proposal for the 

work of this Contract, and is synonymous with the term "Contractor” and “Construction 

Manager” (“CM”) as used in the Technical Specifications. 

 

The term “guaranteed maximum price”, or “GMP”, is the agreed total dollar amount for 

the construction management at risk services, including the cost of the work, the general 

conditions and the fees charged by the construction management at risk firm; also known 

as the Contract Price. See Article 6 of the Owner-Contractor Agreement form contained 

in this RFP for more detail on the GMP. 

 

This RFP contains all of the information and requirements for the project needed by 

prospective Offerors for the submission of their complete Proposals and the evaluation 

thereof. Utilizing the format prescribed within, Offerors are to provide the requested 

information and demonstrate their specific qualifications. Proposals shall be as complete 

and accurate as possible and present data relative to the specific project under 

consideration. Offerors shall make every effort to present information clearly and 

concisely in accordance with the formats described herein. 

 

https://colliers.zoom.us/j/95431913979?pwd=QSt1UTIzN2dMOXpsUGp1Y2drZklxZz09
https://www.somervillema.gov/procurement
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1.1.1 CERTIFICATION OF COMPLIANCE WITH WORKFORCE LEGAL 

REQUIREMENTS 
 

The selected Offeror must provide written verification as detailed in the General 

Conditions at Article X, of compliance with the following workforce legal requirements 

for any and all employees to be employed in the Project who are required to be listed in 

the certified payroll reports for the Project:1) Federal Department of Homeland Security 

Requirements in hiring such employees including, but not limited, to the faithful 

completion of the Federal Department of Homeland Security Form I-9 process by 

Company; 2) proper classification of individuals employed on the project; 3) all laws 

concerning workers’ compensation insurance coverage, unemployment insurance, social 

security taxes, and income taxes; and 4) all laws concerning hospitalization and medical 

benefits that meet the minimum requirements of the connector board established in 

Chapter 176Q of the General Laws. 

 

1.1.2 EXCAVATION & TRENCH SAFETY 
 

On December 4, 2002, the Legislature enacted legislation relative to excavation and 

trench safety, M.G.L. c. 82A. The legislation authorized the Departments of Public Safety 

(DPS) and Occupational Safety (DOS) to promulgate regulations, 520 CMR 14.00. The 

purpose of the legislation and regulations (collectively referred to as the “Trench Safety 

Law”) is to provide protections to the general public from hazards inherent in unattended 

trenches. The law does not apply to worker safety nor does it supersede Dig Safe Laws. 

The Trench Safety Law requires excavators to obtain a permit; requires excavators to 

provide protections when trenches are unattended; and deters violations by authorizing 

the collection of fines. 

 

This Project is subject to the Trench Safety Law and the successful Offeror will be 

required to meet all aspects of the law. A copy of a Trench Application and Permit 

form is included in Exhibit B of the Owner-Construction Manager Agreement. 
 

1.2 REQUEST FOR PROPOSAL DOCUMENTS 
 

The proposal document packages will be made available to prequalified firms at the 

following locations: 

o The CITY OF SOMERVILLE’s Procurement & Contracting Services Website at: 

https://www.somervillema.gov/procurement 

o Via the City of Somerville BidExpress page at: 

https://www.bidexpress.com/businesses/33100/home  

Messenger and other types of pick-up and delivery services are the agents of the Offeror 

and the CITY OF SOMERVILLE assumes no responsibility for delivery or receipt of the 

documents. 
 

1.3 CONTRACTUAL STATUS OF RFP AND PROPOSALS 
 

The CITY OF SOMERVILLE assumes no responsibility for costs incurred in the 

preparation of a Proposal or related activities of any Offeror. The CITY OF 

https://www.somervillema.gov/procurement
https://www.bidexpress.com/businesses/33100/home
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SOMERVILLE reserves the right to amend or withdraw the RFP at any time in its sole 

discretion before the execution of the contract. In such event, the CITY OF 

SOMERVILLE shall not be liable to any Offeror for the costs incurred by it as a result of 

the amendment or withdrawal of the RFP.  The RFP, including the documents 

incorporated in the RFP, have been prepared to solicit Proposals, and are not contract 

offers. The only document that will be binding on the CITY OF SOMERVILLE is the 

contract duly executed by the CITY OF SOMERVILLE and the Construction Manager 

selected pursuant to the selection process. 
 

1.4 COMMUNICATIONS 
 

A. All correspondence and documents should reference the Project Name and Number 
for this Project. 

B. Construction Manager Contact Person 
The CITY OF SOMERVILLE will address all communications relating to the RFP 
and selection process to the contact person. Offerors must provide the CITY OF 
SOMERVILLE with the following information: 

 

Anthony J DiLuzio, Project Manager  
Colliers Project Leaders  
67 Hunt St 
Agawam MA  
(774) 262-2770 
Anthony.diluzio@collierseng.com 
 

1.5  COMPLIANCE WITH RFP 

Offerors must fully comply with the Proposal Requirements described below in order 

for the CITY OF SOMERVILLE to properly evaluate each Proposal. The CITY OF 

SOMERVILLE reserves the right to reject any Proposal not in compliance with the 

RFP. 

 

1.6 EXAMINATION OF DOCUMENTS 

Before submitting a Proposal, each Offeror must thoroughly examine the RFP, including 

the form of contract and all other attachments, and familiarize itself with the site and with 

local conditions and with federal, state, and local laws, ordinances, rules and regulations 

and any other circumstances or conditions that may in any manner affect cost or 

performance of the contract. Failure of an Offeror to acquaint itself with the RFP or to 

review the documents contained in or referred to in the RFP, shall in no way relieve 

Offeror from any obligation with respect to its Proposal. Each Offeror shall promptly 

notify the CITY OF SOMERVILLE of any ambiguity, inconsistency, or error it may 

discover upon examination of the RFP or any Project information. The submission of a 

Proposal shall constitute a representation by the Offeror a) that the RFP is sufficient in 

scope and detail to describe the services to be provided and the terms and conditions of 

their provision, and b) that the Offeror understands and has complied with every 

requirement of the RFP. 

 

 

mailto:Anthony.diluzio@collierseng.com
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1.7 RFP INFORMATIONAL MEETING 

An RFP Informational Meeting will be held on December 16, 2021 at 1:00PM via Zoom 

as indicated on the title page of the RFP. The Offeror’s Project Manager and Project 

Executive are strongly urged to attend the RFP informational meeting. Failure of an 

Offeror to attend the RFP informational meeting shall in no way relieve the Offeror from 

any of its obligations with respect to the form or content of its Proposal. 

 

1.8 ADDENDUM PROCEDURES 

The CITY OF SOMERVILLE reserves the right to amend the RFP at any time. Any 

amendments to the RFP shall be issued through written addenda. the CITY OF 

SOMERVILLE will provide copies of each addendum to all Offerors who received the 

RFP.  Each addendum will be posted to the City Procurement & Contracting Services  

website. All addenda so issued shall become part of the RFP. 
 

Each Offeror shall be responsible for determining that it has received all addenda posted, 

and failure of any Offeror to receive any addendum shall not relieve such Offeror from 

any obligation imposed by such addendum. Each Offeror shall be required to 

acknowledge receipt of all addenda on the RFP Submission Form attached to this RFP. 

 

1.9 PROHIBITION ON COMMUNICATION AND REQUESTS FOR 

INTERPRETATION OF DOCUMENTS 

Unauthorized communications or contact between CM firms, their employees, 

agents or other related entities interested in submitting Proposals and the CITY OF 

SOMERVILLE, the project designer or program manager, or any other person or 

entity participating on the Prequalification Committee or Selection Committee with 

regard to this project are strictly prohibited. The only authorized communications 

shall be 1) inquiries to the CITY OF SOMERVILLE’s Bid Room for general information 

about obtaining the RFP, RFP submission deadlines, and the existence of any relevant 

addenda to the RFP; 2) inquiries made at the official RFP Informational Meeting held by 

the CITY OF SOMERVILLE. The RFP Informational Meeting will be held at the date 

and time set above.; and 3) written submissions of questions submitted by the date set for 

such inquiries. 

 

Any issues brought to the CITY OF SOMERVILLE’s attention at the RFP 

Informational Meeting which the CITY OF SOMERVILLE determines require 

additional clarification or received within the time set for such written questions will be 

addressed by issuing a written addendum. Oral and other clarifications will be without 

legal effect. From the date of issuance of the RFQ and RFP for this Project, any Offeror 

that contacts directly or indirectly any member or employee of the CITY OF 

SOMERVILLE, or the owner’s designer or program manager, or any member of the 

selection team in connection with the selection process or the contract contemplated 

herein for this project is subject to disqualification. Contact is permitted for the purpose 

of obtaining a copy of this RFP, to contact the CITY OF SOMERVILLE Contractor 

Certification Office, the CITY OF SOMERVILLE Bid Room or to submit a verbal or 

written question or request for clarification at the RFP Informational Meeting or within 

the time set as prescribed above in this section. 
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All questions and requests for clarification or interpretation of the meaning of the RFP, 

and any other correspondence concerning the RFP, shall be submitted in writing by email 

addressed to the CITY OF SOMERVILLE’s Contact Person. To be given consideration, 

such questions, requests, or correspondence shall be received by the CITY OF 

SOMERVILLE by the deadline for receiving questions stated on the Title Page of the 

RFP. Clarifications or interpretations and any supplemental instructions or forms, if 

issued, shall be issued as written addenda prior to the date for opening of Proposals.  Oral 

clarifications, interpretations, instructions, or other communications, including but not 

limited to statements made at the briefing session, will not be binding on the CITY OF 

SOMERVILLE in any way. The CITY OF SOMERVILLE will not be responsible for, 

and an Offeror may not rely upon or use as the basis of a claim against The CITY OF 

SOMERVILLE or a consultant of The CITY OF SOMERVILLE, any information, 

explanation or interpretation of the RFP rendered in any manner other than as provided in 

Paragraphs 1.8 and Paragraph 1.9. 

 

1.10 PROPOSAL SUBMISSION 
 

A. The RFP requires the submission of separate price and technical components as part 

of the proposal submitted in response to the RFP. Proposals must be submitted in 

form and substance as required by the RFP (see table with details below) and no later 

than the date and time shown on the title page of the RFP or a later date and time 

established by addendum duly issued by the CITY OF SOMERVILLE (in either case, 

the “Proposal Deadline”). 

 

B. It is the sole responsibility of the Offeror to ensure that the Application arrives on 

time at the designated place. All bids will be time stamped and late Applications will 

not be considered and will be rejected and returned.   

 

C. An authorized person must sign both the Technical (Non-Price) Proposal Response 

Form and the Price Proposal Response Form in ink or digitally using an 

authenticated electronic signature to bind the Offeror. 

 

D. Any and all addenda must be acknowledged on the Request for Proposal Response 
Form. 

 

All Responses Using Options 1 or 2 Must be Sealed and Delivered to: 

Procurement & Contracting Services (PCS) Department 

City of Somerville 

93 Highland Avenue 

Somerville, MA 02143 

Methods of Application Submission: 

Applicants may submit bids in any of the following ways.  All bids will be time-stamped and must be 

received no later than the bid deadline date and time.  

1. Deposit your sealed application package in the black drop box located by the School Street 

entrance to City Hall, located near the corner of School Street and 93 Highland Avenue. 
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2. Sealed applications can be sent to City Hall through the US Postal Service or other delivery 

service (e.g., FedEx, UPS).   

3. Applicants planning to submit digital copies of the application must ensure all documents are 

properly formatted to readily print on an 8.5”x11” sheet. 

4. Submit sealed application via BidExpress.com, which is an online bidding platform.  The fee 

to use this service is approximately $35.00 unless your company has a subscription with 

BidExpress.  You can access the bid package and forms via the City of Somerville 

BidExpress page at: https://www.bidexpress.com/businesses/33100/home 

A user guide for BidExpress is attached for your reference. 

For any technical assistance while submitting the online application, please contact the BidExpress 

Customer support team at www.bidexpress.com 

  

It is the sole responsibility of the Offeror to ensure that the Application arrives on time at the 

designated place. Late Applications will not be considered and will be rejected and returned. 

  

Application Format (if not using BidExpress for online submission): 

Submit one (1) sealed qualifications package; it must be marked with the solicitation title and 

number and must be original.  The package shall contain one printed original of the qualifications 

and all required forms and one flash drive with the full submission package (including all required 

forms) in digital form.  

In an effort to reduce waste, please do not use 3-ring binders. 

Responses must be sealed and marked with the solicitation title and number.  

All Applications must include all forms listed in the Proposers’ Checklist (and all documents 

included or referenced in Sections 2.0 - 3.0). If all required documents are not present, the 

Application may be deemed non-responsive and may result in disqualification of the 

Application unless the City determines that such failure(s) constitute(s) a minor informality, 

as defined and referenced in Massachusetts General Laws. 

A complete Application must also include a cover letter signed by an official authorized to bind the 

Offeror contractually and contain a statement that the Application is firm for ninety (90) days. An 

unsigned letter, or one signed by an individual not authorized to bind the Offeror, may be 

disqualified. 

The Offeror’s authorized official(s) must sign all required Application forms. 

All information in the Offeror’s response should be clear and concise. The successful response will 

be incorporated into a contract as an exhibit; therefore, Offerors should not make claims to which 

they are not prepared to commit themselves contractually. 

The successful Offeror must be an Equal Opportunity Employer.  

The City of Somerville values a diverse workforce and believes it contributes to a work product that 

best reflects the community in our city. This project has goals for utilization of minority- and 

women-owned businesses and workforce participation, and participation of any disadvantaged 

businesses is strongly encouraged. Applicants are highly encouraged to include any certifications 

and documents that recognize the diversity of the Offeror’s work force, including ownership of the 

https://www.bidexpress.com/businesses/33100/home
http://www.bidexpress.com/
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offering firm/organization, executive leadership, management, and employees proposed for the work 

in Somerville, including diversity of sub-consultants.  Please use the supplier diversity form (see 

Section 3.0) with supporting documentation to share your diversity data with the City. 

 

 

1.11 PROPOSAL FORMAT 

Offerors are referred to the sections regarding Evaluation Criteria for specific guidelines 

for the preparation and submission of their proposal. Please note that no exceptions to the 

RFP requirements or any special stipulations attached to the Offeror’s proposal will be 

accepted. 

 

1.12 MODIFICATION OR WITHDRAWAL OF PROPOSALS 

A. If an Offeror has submitted its Proposal prior to the Proposal Deadline, it may, until 

the Proposal Deadline, submit an amendment to its Proposal. The amendment must 

be in writing and submitted in the same manner as the Proposal. 
 

B. An Offeror may withdraw its Proposal by submitting written notice via email to 

CITY OF SOMERVILLE’s Contact Person at any time prior to the Proposal 

Deadline. 

 

C. After the Proposal Deadline an Offeror may not change the price or any provisions of 

the proposal in a manner prejudicial to the interest of the CITY OF SOMERVILLE 

or fair competition. 

 

D. CITY OF SOMERVILLE may waive minor informalities or allow an Offeror to 

correct them. If a mistake in the intended offer and in the correct offer are clearly 

evident on the face of the proposal, the CITY OF SOMERVILLE shall correct the 

mistake to reflect the intended correct offer and so notify the Offeror in writing, and 

the Offeror may not withdraw the offer. The CITY OF SOMERVILLE may permit 

an Offeror to withdraw an offer if a mistake is clearly evident on the face of the 

proposal but the intended correct offer is not similarly evident. 

 

E. No Proposal may be withdrawn for Ninety (90) calendar days following the 

Proposal Deadline. 

 

1.13 REJECTION OF PROPOSALS 
 

The CITY OF SOMERVILLE reserves the right to reject any or all Proposals if it 

determines that such action is in the best interest of the City. Any Proposal which is 

incomplete, conditional, or difficult to understand may be considered invalid, and the 

CITY OF SOMERVILLE may reject such Proposal. In addition, the CITY OF 

SOMERVILLE may consider any Proposal which is not prepared and submitted in 

accordance with all requirements of the RFP, or which contains alterations, 

contingencies or additions not called for, or errors or irregularities of any kind as 

informal and may reject such Proposal; provided, however, that the CITY OF 

SOMERVILLE reserves the right to waive any and all informalities or minor 
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irregularities. If the RFP or any applicable law requires submission of certain 

information or additional documentation, and any Offeror neglects to furnish such 

information or documentation with its Proposal, the CITY OF SOMERVILLE may 

reject the Proposal of such Offeror as incomplete; provided, however, the CITY OF 

SOMERVILLE reserves the right to deem any such omission as an informality for which 

such Proposal will not be rejected, and to subsequently receive such information or 

documentation prior to award of the contract.  

 

1.14 OPENING OF PROPOSALS 
 

The CITY OF SOMERVILLE will open the Proposals on or after the Proposal Deadline 

but will not read them publicly. A register of those firms submitting timely Proposals will 

be maintained and will be open to public inspection. 

 

1.15 EVALUATION PROCESS 
 

The CITY OF SOMERVILLE will appoint a Selection Committee that will be responsible 

for the evaluation of the proposals submitted in response to the RFP. The Committee will be 

comprised of one representative of the designer, the CITY OF SOMERVILLE project 

manager, and at least two other representatives of the CITY OF SOMERVILLE. The 

Committee will evaluate and rank the proposals based on the criteria described in Section 5. 

Price proposals will be submitted separately from the technical proposals in a separately 

sealed envelope and at the same time as the technical proposals. The Committee will first 

review and evaluate the technical proposals based on the criteria above mentioned. For each 

technical proposal the Committee will specify in writing on each evaluation criterion a rating 

of highly advantageous, advantageous, not advantageous, or such additional rating as the 

Committee finds reasonable. The Committee will then specify in writing a composite rating 

for each proposal and the reasons for such composite rating and rank the proposals 

accordingly. The Committee will then open and review the price proposals and re-rank the 

proposals if necessary after taking into consideration price as well as the criteria set forth for 

the technical component of the proposal. If the Committee elects to conduct an interview 

with a construction management firm who submits a proposal, then the CITY OF 

SOMERVILLE will conduct interviews with each construction management firm that 

submits a proposal. The decision of the Selection Committee will be final and not subject to 

appeal except on grounds of fraud or collusion. The failure of the CITY OF SOMERVILLE 

to reject an Offeror that does not meet the minimum requirements or whose Proposal is 

otherwise nonresponsive or unacceptable prior to opening of the Price Proposal Forms shall 

not preclude CITY OF SOMERVILLE from subsequently rejecting such Proposal. 

 

1.16 POST INTERVIEW ACTION BY CITY OF SOMERVILLE 
 

Following all of the interview’s the CITY OF SOMERVILLE may, but shall not be 

required to, consider modifications to the Contract, or any other aspect of the Project. 

Any modifications determined appropriate by the CITY OF SOMERVILLE will be 

issued to all of the Offerors selected for interviews by addendum.  The CITY OF 

SOMERVILLE, in response to such addendum or otherwise, may, but shall not be 

required to, permit the Offerors selected for interviews to submit a revised Proposal. 
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Following the submission of revised Proposals, if any, the CITY OF SOMERVILLE 

shall complete the evaluation process using the criteria set forth in Section 5. The CITY 

OF SOMERVILLE may at any time between the holding of interviews and the 

submission of revised Proposals, or if none are requested at the completion of the 

evaluation process, reject the Proposal of any Offeror invited to an interview and that 

Proposal shall no longer be considered by the CITY OF SOMERVILLE. 

 

1.17 NEGOTIATING AND AWARD 
 

The CITY OF SOMERVILLE will commence non-fee negotiations with the highest 
ranked CM firm. If the CITY OF SOMERVILLE determines that negotiations with the 
highest ranked firm will not result in a contract acceptable to the CITY OF 
SOMERVILLE, CITY OF SOMERVILLE will terminate negotiations with the highest 
ranked CM firm and will commence negotiations with the next highest ranked CM firm. 
The process will continue until the CITY OF SOMERVILLE has reached an acceptable 
contract with one of the prequalified CM firms. In the alternative, the CITY OF 
SOMERVILLE may proceed under M.G.L. c.149. The list and ranking of proposed CM 
firms will be certified by the CITY OF SOMERVILLE and made available as a public 
record after the contract award. 

 

1.18 DEBRIEFING 
 

All Offerors may request a debriefing after the award of the contract has been made. The 
purpose of the debriefing is to review an Offeror's proposal with reference to the evaluation 
criteria. Competing Offerors' proposals will not be discussed. A request for a debriefing 
should be addressed, in writing, to the Contact Person at the CITY OF SOMERVILLE. 

 
1.19 MBE AND WBE PARTICIPATION AND EQUAL EMPLOYMENT OPPORTUNITY, 

NONDISCRIMINATIOIN AND AFFIRMATIVE ACTION REQUIREMENTS 
 

All Offerors must include responses describing their procedures, allocations, and 
ability to achieve the goals of the City in this section.  

 

The Minority Business Enterprise and Women Business Enterprise 

(MBE/WBE) participation goal for this Contract is a combined goal of 10.4 %. 

The combined goal requires a reasonable representation of both MBE 

and WBE firm participation on the project as further set forth in the Owner-CM 

Agreement and the General Conditions of the contract. 

 

The applicable minority workforce utilization percentage, if any, is 15.3%. 

The applicable women workforce utilization percentage, if any, is 6.9%. 
 

The Commonwealth encourages and monitors the participation of Service-Disabled 

Veteran-Owned Business Enterprises (“SDVOBE”) and Veteran Business Enterprises 

("VBE") on its construction projects. The benchmark for SDVOBE and VBE 

participation on the project is 3%. 

 

This project includes the Minority Business Enterprise (MBE) and Women Business 

Enterprise (WBE) goal and workforce utilization percentages stated above and, in 

the Owner-Construction Manager Agreement. It is the obligation of the Construction 
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Manager to meet or exceed these participation goals. Article XIII of the General 

Conditions contains detailed information about MBE and WBE Participation 

requirements, waivers, enforcement, and other important information. 

MBE’s and WBE's must be certified by the Commonwealth’s Supplier Diversity Office 

(SDO). All Offerors are advised that by submitting a proposal they certify that their 

proposal and services provided under their proposal will fully comply with all 

requirements of the RFP, including the MBE/WBE requirements. 

 

In addition to the above MBE/WBE goals, the Construction Manager shall maintain on 

this project not less than a 15.3% ratio of minority employees and 6.9% ratio of women 

employees work hours to total work hours in each job category including but not limited 

to bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, 

and those "classes of work" enumerated in Section 44F of Chapter 149 of the 

Massachusetts General Laws. Article XII of the General Conditions contains detailed 

information about Equal Employment Opportunity, Nondiscrimination and Affirmative 

Action requirements and other important information. 
 

2.0 REFERENCE TO MASSACHUSETTS GENERAL LAWS, WAGE RATES, OSHA, 

AND CITY ORDINANCES 
 

Wherever in the proposal, general conditions, contract, plans or specifications, reference 
is made to Massachusetts General Laws, it shall include all amendments thereto effective 
as of the date of issue of invitation to bid on proposed work. 

 

The attention of Offerors is called to Massachusetts General Laws Chapter 149, section 

179A, which requires persons contracting with the Commonwealth for public work to 

give preference in awarding contracts to persons who are citizens of the United States and 

to partnerships all of whose members are such citizens. 

 

The work to be performed under this contract is subject to the provisions of M.G.L. c. 

149A. The following sections of the Massachusetts General Laws shall apply to this 

Project and are incorporated herein by reference: Sections 26, 27, 27A, 27B, 27C, 27D, 

29, 29C, and 34A of Chapter 149, as well as Sections 39F, 39J, 39K, 39N, 39O, 39P, and 

39R, of chapter 30. 

 
Attention is directed to the prevailing wage rates for work at the construction site, as 
determined by the Commissioner of Labor and Workforce Development under the 
provisions of Massachusetts General Laws, Chapter 149, section 26 - 27D referenced 
above. 

 

Pursuant to M.G.L. c. 30, sec. 395 (a)(2) all employees to be employed on the project must 
have successfully completed a course in construction safety and health approved by OSHA 
and of at least 10 hours in duration. 
 
In addition to applicable federal and state laws, the City has several ordinances that apply 
to the  services requested in this contract. Such ordinances include but are not limited to: 
living wage ordinance, ordinance to protect vulnerable road users,[1] responsible employer 
ordinance, and ordinance to protect against wage theft. Workplace safety is of paramount 
importance to all workers who perform services on City contracts and all bidders must 
certify that they will disclose any citations they may have received for OSHA violations. 

https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH2AD_ARTVIIIFI_DIV3LIWAOR_S2-399LIWA
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH12STSIOTPUPL_ARTVIIIORSAVUROUS
https://gbc-word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en%2DUS&rs=en%2DUS&actnavid=eyJjIjoxNDI5MDA4NTM0fQ&wopisrc=https%3A%2F%2Fsomervillema-my.sharepoint.com%2Fpersonal%2Fmwoods_somervillema_gov%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F5e5e65da50f4458fa2ccbebbe6b732e8&wdenableroaming=1&mscc=1&wdodb=1&hid=C74708A0-105F-C000-86CD-F0CFA347888A&wdorigin=Other&jsapi=1&jsapiver=v1&newsession=1&corrid=da8b7526-cb31-d1f0-89fd-5c2dad2ab841&usid=da8b7526-cb31-d1f0-89fd-5c2dad2ab841&sftc=1&mtf=1&sfp=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush&preseededsessionkey=54e2960f-955a-eaf7-37fe-8eebf435706b&preseededwacsessionid=da8b7526-cb31-d1f0-89fd-5c2dad2ab841&rct=Medium&ctp=LeastProtected#_ftn1
https://library.municode.com/ma/somerville/codes/code_of_ordinances?nodeId=PTIICOOR_CH9OFMIPR_ARTIIIOFAGPE_DIV2WATH
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[1] The ordinance to protect vulnerable road users only applies to contracts where the 

contractor’s heavy vehicles are entering the City of Somerville to perform the work of 

the contract. 
 

 

2.1 ROLES AND RESPONSIBILITIES OF AWARDING AUTHORITY 
 

The CITY OF SOMERVILLE is responsible for the administration and management 
for the design and construction of the facility. Its responsibilities include the 
management of the RFP process and the monitoring and administration of the design 
and construction after the Offeror has been selected. 

 

2.2 CONSULTANTS WITH PRIOR SERVICE ON THIS PROJECT ARE PRECLUDED 
FROM SERVICE TO CM TEAMS 

 

The CITY OF SOMERVILLE will not consider any proposals submitted by Offerors 

which are comprised in whole or in part, directly or indirectly (e.g., without limitation, 

through ownership or control), of individuals or entities which have directly or 

indirectly had any involvement in the project which is the subject of this Request for 

Proposals ("involvement" means, without limitation, involvement relating to planning or 

environmental or other consulting). 

 

However, the CITY OF SOMERVILLE will consider proposals from individuals or 

entities that have not been involved in the project, which is the subject of this RFP, but 

that have been in involved in the design and/or construction of other the CITY OF 

SOMERVILLE projects. Architectural, engineering, cost estimating, testing or any other 

consultants or sub-contracting firms that participated in any way, as a direct consultant to 

the CITY OF SOMERVILLE or provided any services as a sub-consultant to the CITY 

OF SOMERVILLE's consultant, during the development of this project's RFP or 

provided any prior study, planning, environmental or other services with respect to this 

project are excluded from providing any services to firms submitting offers or to the 

successful Offeror on this project. 

 

The CITY OF SOMERVILLE will disqualify any proposal that lists such a firm to 

provide services on this project. To the best of the CITY OF SOMERVILLE's 

knowledge, the following firms have provided prior services with respect to this project 

and therefore are precluded from providing services to an offeror. However, if an offeror 

chooses a firm not listed below and the CITY OF SOMERVILLE determines that the 

firm participated in any way during the development of this project, then the CITY OF 

SOMERVILLE will immediately disqualify the offeror. Prospective Offerors are 

encouraged to obtain a signed affidavit from architectural, engineering, cost estimating, 

testing or any other consulting or sub-consulting or sub-contracting firms confirming that 

they have had no prior involvement with the RFP's development or study, planning, 

environmental or other services with respect to this project. 

 

 

 

 

https://gbc-word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en%2DUS&rs=en%2DUS&actnavid=eyJjIjoxNDI5MDA4NTM0fQ&wopisrc=https%3A%2F%2Fsomervillema-my.sharepoint.com%2Fpersonal%2Fmwoods_somervillema_gov%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F5e5e65da50f4458fa2ccbebbe6b732e8&wdenableroaming=1&mscc=1&wdodb=1&hid=C74708A0-105F-C000-86CD-F0CFA347888A&wdorigin=Other&jsapi=1&jsapiver=v1&newsession=1&corrid=da8b7526-cb31-d1f0-89fd-5c2dad2ab841&usid=da8b7526-cb31-d1f0-89fd-5c2dad2ab841&sftc=1&mtf=1&sfp=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush&preseededsessionkey=54e2960f-955a-eaf7-37fe-8eebf435706b&preseededwacsessionid=da8b7526-cb31-d1f0-89fd-5c2dad2ab841&rct=Medium&ctp=LeastProtected#_ftnref1
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Firms that have had prior involvement with the RFP's development or study, planning, 

environmental or other services with respect to this project include but are not limited to: 
 

• Weston & Sampson 
• Kaestle Boos Associates, Inc. 

• Colliers 

• Context Architecture 

• DCI/GM2 

• McPhail 

• Universal Environmental Consultants (UEC) 

• CBA 

• Garcia, Galuska, & DeSousa (GGD) 

• AKF Group 

• Roome & Guarrancino 

• 3Ive 

• A.M. Fogarty & Associates 

• Soden Sustainability 

• RW Sullivan Engineers 

 

2.3 This article intentionally blank  
 

 

 

END OF SECTION 
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SECTION TWO  

PROJECT INFORMATION 

 

 

2.1 PRELIMINARY PROJECT SCHEDULE 
 

The preliminary project schedule is presented solely in a narrative format to provide 

information to Offerors and is not and shall not become an official or contractual project 

schedule. The Construction Manager shall not use this schedule information as the basis 

for a change order. 

 

Preliminary Schedule: 

 

1. Notice to Proceed with Preconstruction Work     February 21, 2022 

2. Notice to Proceed with Early Site Enabling Package    March 31, 2022 

Schedule of this early work package to be determined by the CM 

3. Notice to Proceed with the Primary Scope of Work     October 30, 2022 

4. Substantial Completion of the Project     November 2024 

 

 

2.2 SITE VISIT 
 

The Project site may be visited but not entered. There is no official site review required 

for submission of this proposal. 

 

 

END OF SECTION 
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SECTION THREE 

SUBMISSION REQUIREMENTS: TECHNICAL (NON-PRICE) 

 

 

3.1 INSTRUCTIONS 
 

A. The following Non-Price submission requirements for the Public Safety Building 

are considered a single submission. This section identifies the CITY OF 

SOMERVILLE’s minimum requirements for proposal documents. The non-price 

submission will be evaluated independently of the price proposal in a manner that 

ensures that the non-price evaluation will be unaffected by the price proposal. 

 

To facilitate evaluation and complete consideration for each evaluation criterion, the 

Offerors are instructed to present their proposals in the same structure and format as 

the Non-Price Submission Requirements. For each item in the proposal include the 

number identical to the numbers used in this section. This will allow the evaluators to 

determine the extent to which the information meets the respective evaluation 

criterion. Items or pages not identified as pertaining to a specific criterion may be 

discarded without consideration. 

 

 

B. The following information must appear on the cover of the Non-Price Proposal and 

the sealed envelope containing the copies of the Price Proposal. 

 

Offeror's Name: 

   

Authorized Representative Responsible for Proposal: 

     

Authorized Representative’s telephone number:     

Authorized Representative’s fax number:     

Authorized Representative’s email address:     
 

Request for Proposals for Construction Management Services for the 

Public Safety Building RFP #22-03 
 

CITY OF SOMERVILLE  

Procurement & Contracting Services Office 

Attention: Angela Allen, Chief Procurement Officer 

Procurement & Contracting Services  

City Hall 

Somerville, MA 02108 
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3.2 REQUIRED INFORMATION 
 

A. The Request for Proposal Response Form is located at the end of this section. It must 

be signed and submitted with the proposal. 

 

B. A copy of the required Update Statement form is located at the end of this section. It 

must be completed, signed and submitted with the proposal. For CITY OF 

SOMERVILLE’s analysis of the Aggregate Work Limit for this RFP, the Estimated 

Construction Cost of Fifty-two Million dollars ($52,000,000.00) will be used with a 

construction duration of 20 months for the Public Safety Building Project. The CITY 

OF SOMERVILLE will compare the above numbers with the Offeror’s current 

annualized value of all incomplete work to determine eligibility within the aggregate 

work limit. 

 

C. Copy of the of the Offeror's Certificate of Eligibility must be submitted with the 

proposal. 

 

To submit a proposal in response to this RFP an Offeror whether an individual firm or 

a joint venture, must be certified in General Building Construction by DCAMM for a 

single project limit of Fifty-two Million or greater and must also be within the 

aggregate limits of its DCAMM Certificate of Eligibility. A joint venture Offeror will 

be required to submit its Certificate of Eligibility for the joint venture meeting the 

requirements above enclosed with its RFP proposal. 

 

3.3 PROJECT EXPERIENCE ON COMPARABLE PROJECTS 
 

The Offeror shall identify three of its completed projects, which the Offeror believes are 

most comparable to the Project with respect to the size, duration, and project complexity. 

The Offeror shall also identify three of its complete projects, which Offeror believes are 

the most similar projects that used the construction management at risk delivery method. 

Provide references from the owners and architects for each project identified in this 

paragraph, including name, title, and current telephone number. 

 

For each of the first three projects identified above, the Offeror shall provide a narrative 

(not exceeding three pages) describing in detail the scope, duration and complexity of the 

project and the role of the Offeror in its implementation. The description should indicate 

the roles and length of project involvement of Managerial and Technical Personnel (see 

definition in Paragraph 3.4(A)) identified in the project descriptions who will be utilized 

in the Offeror’s Staffing Plan. 

 

For each of the last three projects identified above, the Offeror shall provide a narrative 

(not exceeding three pages) describing in detail how the similarities of the identified 

Construction Manager at Risk projects to the current CM at Risk project will benefit the 

Offeror in the performance of this Project. 

 

3.4 QUALIFICATIONS OF PERSONNEL 
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A. Staffing Plan 

The Offeror shall submit a staffing plan for staffing this Project.  At a minimum, such 

plan shall include an organization chart containing all proposed project positions, 

showing reporting relationships and lines of authority; an explanation of the 

responsibilities of the Managerial and Technical positions (i.e., project executive(s), 

project manager(s), superintendent(s), project engineer(s), and contract 

administrator(s)); and the name of the person proposed for each position. 

 

The Offeror shall list the subconsultants it proposes to utilize as part of the 

Construction Management team. For each such proposed subconsultant, the Offeror 

shall list the responsibilities that the subconsultant shall carry out on the Project, the 

Managerial and Technical Personnel to be supplied by the subconsultant, if any; and 

the relevant experience of the subconsultant. 

 

B. Resumes 

The resumes of all proposed personnel for the Staffing Plan shall be provided and each 

resume must contain at least three references from owners or designers including name, 

title, and current telephone number. 

 

 

C. Job Skill Narrative 

The Offeror shall provide a narrative outlining the two most important job performance 

skills for the position of Lead Project Manager, and the two most important job 

performance skills for the Chief Superintendent. Describe in detail how the individual 

selected for each position above has utilized these specific skills on a recent 

construction project (one-page each person). 
 

3.5 PRECONSTRUCTION SERVICES PLAN 
 

The Offeror shall submit its plan for performing the preconstruction services described in 

the Owner-Construction Manager Agreement. The plan shall illustrate the Offeror’s 

understanding of the activities required during preconstruction and demonstrate its ability 

to coordinate and perform those activities.  It shall also explain how the Offeror intends 

to work efficiently and effectively with the CITY OF SOMERVILLE and its Designer. 

The plan should include a detailed description of how the Offeror shall comply with each 

of the preconstruction services required by the Contract. Identify the Offeror’s 

qualifications to provide an interdisciplinary review. The plan should include a list of the 

Managerial and Technical Personnel who will be involved in managing the Project 

during this phase, and the start date and duration for each such person. Unless the plan 

indicates otherwise, staffing commitments shall be assumed to be full time for this Plan. 

 

3.6 CONSTRUCTION SERVICES PLAN 
 

The Offeror shall submit its plan for managing the construction of the Project. The plan 

shall explain the Offeror’s management structure and methodology for project 

management, the logistics and sequencing of the Work, and, in broad terms, means and 

methods of performing the Work. It should indicate the Offeror’s project specific 
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program for quality assurance and quality control. The Offeror shall describe how they 

will comply with requirements for schedule development, cost loading, resource loading, 

monthly schedule updates, and weekly project meeting review of the look ahead 

schedule. The plan should address how the Offeror will achieve coordination among and 

between trades. The plan should discuss the steps the Offeror will take to minimize 

change orders and claims. The plan shall address how the Offeror will propose to 

commission all of the building systems. The plan should include a list of the Managerial 

and Technical Personnel who will be involved in managing the Project during the 

construction phase, and the start date and duration for each such person. Unless the plan 

indicates otherwise, staffing commitments shall be assumed to be full time for this Plan. 

 

3.7 PRELIMINARY PROJECT SCHEDULE 
 

The Offeror will submit its proposed Preliminary Project Schedule. The Project Schedule 

will be used as a meaningful management tool for Preconstruction and Construction 

Services. The Project Schedule should demonstrate that the Offeror has a clear 

understanding of the project requirements and how activities will be sequenced. The bar 

chart form will show the start dates, activity durations, and finish dates for at least the 

thirty largest (or most critical) Subcontractors. Each CM activity for Preconstruction and 

Construction Services must be identified. The critical path must be indicated on the 

schedule. The Preliminary Project Schedule shown in Section 2.1 is the proposed 

timetable for this project, upon which the Offeror must base its proposal. Offerors may 

not propose revisions to the timing or sequence of events and may not present an 

alternate schedule for consideration by the CITY OF SOMERVILLE in their proposal. 
 

3.8 UPDATE OF SCHEDULE “E” TERMINATIONS AND LEGAL PROCEEDINGS 
 

Offeror must attach a copy of Offeror’s Schedule “E” Terminations and Legal 

Proceedings that was submitted to the CITY OF SOMERVILLE by Offeror together 

with Offeror’s Qualification Statement in connection with this Project. Offeror must also 

attach a signed Affidavit of Compliance with Schedule “E” Terminations and Legal 

Proceedings, which form is being provided with this RFP and is referenced below. 

 

Failure to provide complete and accurate information requested in this paragraph may 

result in rejection of the proposal for non-responsiveness. 

 

3.9 FORMS 
 

The following forms must be submitted as part of the Technical (Non-Price) Proposal 

Response Submission. They are listed below and attached following this Section Three. 

They shall be submitted in the Technical (Non-Price) Proposal Response Proposal Binder 

and must be filled out in black ink. 

 

 

These Forms are Provided Following this Section: 

• Technical (Non-Price) Proposal Response Form 

• Informational Sheet 
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• Affidavit of Compliance (Secretary of State filings) 

• Affidavit of Prevailing Wage Compliance (c. 149, s. 26 and 27) 

• Certification of Tax Compliance 

• Affidavit of Compliance with Schedule “E” Update for Terminations and Legal 

Proceedings 

• DCAMM Update Statement (Blank) 

 

 

These Forms are not Provided here but Must be Provided by Offeror: 

• Copy of the Offeror's Certificate of Eligibility 

• Surety Commitment Letter at 110% of Estimated Construction Cost (must be 

current and reference this RFP. The letter submitted with the RFQ is not 

acceptable) 

• Copy of the Offeror’s Schedule “E” Terminations and Legal Proceedings that was 

submitted with Offeror’s RFQ on this Project. 

 

 

 

END OF SECTION 
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SECTION FOUR 

PRICE SUBMISSION REQUIREMENTS 

 

 

4.1 PRICE SUBMISSION INSTRUCTIONS 
 

The lowest price proposal shall not necessarily be awarded the contract. 

 

The Offeror shall submit one signed original (unfolded) and six collated and 

stapled copies of the Price Proposal Form in a large, sealed envelope. Review 

submission requirements in Section 3.1 for packaging of the entire proposal. 

 

4.2 INSTRUCTIONS FOR COMPLETING FORM GC: PAYMENT FOR 

CONSTRUCTION MANAGEMENT SERVICES 
 

A. Section A is the first of three sections of the Form. It contains the Payment Summary 

for CM Preconstruction Services and CM Construction Services as those terms are 

explained in the Owner-Construction Manager Agreement. 

 

B. Section B is for the documentation of the Payment for CM Preconstruction General 

Conditions Costs. This section includes the cost of services provided by the CM from 

the Notice to Proceed with Preconstruction Services through the completion (as 

determined by the CITY OF SOMERVILLE) of all preconstruction services, 

including the Prequalification of all Trade Contractors and Other Subcontracts. Costs 

incurred after the Prequalification list of subcontractors for each trade is finalized 

shall be attributed to the CM Construction General Conditions Costs. 

 

The cost lines for B.1 must include the appropriate markup for wages, insurance, 

taxes, and benefits for the proposed personnel identified as performing 

preconstruction services. 

 

Line B.2 is for the payment for all miscellaneous Preconstruction Expenses. A lump 

sum amount shall be included for all expenses related to preconstruction services not 

identified as part of the personnel costs or Fee. 

 

Line B.3 is for the Total Payment for CM Preconstruction General Conditions Costs. 

The addition of B.1 and B.2 will be shown on line B.3, and transferred to the Payment 

Summary page. 

 

The CM shall pay for Prequalification reproduction expenses for the Trade 

Contractors and, Prequalification and Procurement reproduction expenses for Other 

Subcontracts as part of the Preconstruction General Conditions cost. The 

Preconstruction General Conditions cost shall not include the reproduction cost of the 

plans and specifications for the Request for Bids for Trade Contractors. The CITY 

OF SOMERVILLE will make plans available through the bid room for the Trade 

Contractors. 
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C. Section C of the Price Proposal Form is for the documentation of the CM 

Construction General Conditions Costs. The General Conditions are divided into 

separate cost items (additional categories may be provided at the option of the 

Offeror). The breakdown shall include all costs for all general requirements as 

contemplated by the general conditions and supplementary general conditions and 

any items performed by the CM referenced within the RFP Documents. 

 

The cost lines for C.1, C.2 and C.3 must include the appropriate markup for wages, 

insurance, taxes, and benefits for the proposed personnel identified performing 

construction services. 

 

Only the following General Conditions designated as “Assign to Subcontractor” shall 

be bought out during the sub-trade procurement process and amounts should not be 

entered on Form GC. 

• Temporary Potable Water Service and Distribution 

• Temporary Sewer Service and Distribution 

• Temporary Electrical Service and Distribution 

• Emergency Diesel Generator Fuel Consumed (For Testing) 

• Spec Section 011000 Cutting, Coring, And Patching 

• Spec Section 015000 Hoisting Equipment and Machinery 

• Spec Section 015000 Dust Control 

• Spec Section 015000 Noise Control 

• Spec Section 015000 Safety Protection 

• Spec Section 015000 Shoring 

• Spec Section 017418 Demolition Waste Disposal 

• Spec Section 017419 Construction Waste Disposal 

• General Conditions Other: Temporary Fire Protection 

• General Conditions Other: Tree and Shrub Protection 

• General Conditions Other: Wetland Protection and Environmental Protection 

• General Conditions Other: Security Enclosures Temporary Lockup 

 

Only the following General Conditions will be recognized as allowances. Budget for 

these allowances, and these allowances only, by the Construction Manager will be 

adjusted throughout the project by the Construction Contingency when those amounts 

are either exceeded or reduced. 

• Temporary Electricity Consumed 

• Temporary Heating System 

• Temporary Heating Fuel Consumed 

• Spec Section 011000 Permits, Inspection And Testing Required By Governing 

Authorities 

• Spec Section 015000 Staging 

• Spec Section 015000 Clean–Up Dumpster Pulls 

• Spec Section 015000 Project Identification 

• General Conditions Other: Police Details 
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For all of the remaining General Condition items not identified as the aforementioned 

“Assigned to Subcontractor” or the aforementioned “Allowances”, the amounts 

entered shall be the CM’s firm price. 

 

Insurance costs for the Payment Proposal will be based on the estimated construction 

cost indicated on the form. The insurance and bond costs will be adjusted up or down 

in accordance with the Guaranteed Maximum Price. 

 

4.3 FORMS 
 

All forms for the Price Proposal Submission are included in the pages following this 

Section Four and are listed below. They must be submitted in the Price Proposal 

Submission completely in black ink including quantities, unit costs, lump sum costs, 

percentages and other information requested. All line items must have dollar amounts 

assigned. Do not leave lines blank or use designations such as “N/A”. This may 

result in rejection of the proposal. 

 

Required Forms: 

• Form GC:  Payment for Construction Management Services (attached) 

• Non-Collusion Affidavit (attached) 

 

 

END OF SECTION 
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SECTION FIVE 

EVALUATION CRITERIA 

 

5.1 EVALUATION CRITERIA (Cross Reference Evaluation Process in Section 1, par. 1.16) 
 

The Non-Price Proposals will be evaluated against the following criteria to facilitate 

rating each proposal. The criteria for the performance ratings and the selection method 

are designed to ensure competition among the Offerors. 

 

The CITY OF SOMERVILLE will highly rate Offerors who excel, for each category 

below as applicable, in the performance of their contractual responsibilities. Highly 

rated Offerors will have provided: effective value engineering and quality control 

programs, maintained construction progress schedules, controlled and reduced change 

order costs, effective project safety programs, excellent coordination and management 

of subcontractors, cooperation and coordination with the owner, and minimizing of 

claims and disputes. 

 

The CITY OF SOMERVILLE will, as part of this selection process review the 

references and other information contained in the CITY OF SOMERVILLE 

Certification Files and the RFP submission for Construction Management Services of 

any or all of the Offerors. 

 

5.2 REQUIRED INFORMATION 
 

The CITY OF SOMERVILLE will rate any proposal as incomplete that fails to include 

any information required by this RFP, including, without limitation all information 

required by Paragraph 3.2 of this RFP. 

 

5.3 PROJECT EXPERIENCE AS DEMONSTRATED BY BUT NOT LIMITED TO THREE 

COMPARABLE PROJECTS 
 

The CITY OF SOMERVILLE will highly rate Offerors, which have demonstrated in 

their descriptive narrative and project references the Offeror’s experience with 

successful building construction projects similar in size, duration, and complexity to 

this Project and similar successful building projects that used the construction 

management at risk delivery method 

 

5.4 QUALIFICATIONS OF PERSONNEL 
 

A. Staffing Plan 

The CITY OF SOMERVILLE will highly rate Offerors whose staffing plans set 

forth an effective organization for management of the Project and clearly delineate 

the relationship of all staff members to the team, including demonstration of 

staffing continuity throughout all phases of the project. Identify all Managerial 

and Technical Positions and the personnel assigned to each position. Managerial 

and technical personnel for this project will have demonstrated experience in 
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successful projects similar in size, duration, and complexity. Roles and 

responsibilities for key personnel should match their previous personal experience. 

As part of the staffing plan evaluation, subconsultants if any, must be identified and 

their roles delineated. 

 

B. Resumes 

The CITY OF SOMERVILLE will highly rate Offerors Managerial and Technical 

Personnel assigned to this project who have demonstrated experience in successful 

projects similar in size, duration, and complexity and receive strongly positive 

references. 

 
C. Job Skill Narrative 

The CITY OF SOMERVILLE will highly rate Offeror’s who assign to this project 
their lead Project Manager and Chief Field Superintendent who demonstrate superior 
job performance skills. 

5.5 PRECONSTRUCTION SERVICES PLAN 
 

The CITY OF SOMERVILLE will highly rate Offerors whose preconstruction services 

plan clearly and in detail describes how the Offeror will accomplish the preconstruction 

activities set forth in the Contract, and that reflect a practical understanding of the 

requirements of the Project, including demonstration of Offeror’s ability to achieve the 

MBE/WBE goals outlined in Section 1.18. 

 

5.6 CONSTRUCTION SERVICES PLAN 
 

The CITY OF SOMERVILLE will highly rate Offerors whose construction services plan 

clearly and in detail describes how the Offeror will accomplish the construction activities 

set forth in the Contract, including continuity from the preconstruction services plan, and 

that reflect a practical understanding of the requirements of the Project, including 

demonstration of Offeror’s ability to achieve the MBE/WBE goals outlined in Section 

1.18. 

 

5.7 PRELIMINARY PROJECT SCHEDULE 
 

The CITY OF SOMERVILLE will rate highly, Offerors whose schedule describes how the 

Offeror will accomplish the preconstruction and construction activities set forth in the 

Contract and reflects a practical understanding of the requirements of the Project. An 

appropriate level of detail should be shown to satisfy the CITY OF SOMERVILLE of the 

logic and sequence of the activities, but not obscure the intent of the schedule to clearly 

show the scope of the project and the Construction Manager’s role in organizing it. Offerors 

may not deviate from the Preliminary Project Schedule set forth in Section 2.1. 
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5.8 RECORD OF TERMINATIONS, LIQUIDATED DAMAGES, SURETY, AND LEGAL 

ACTIONS 
 

The CITY OF SOMERVILLE will highly rate Offerors who do not have negative 

records, or issues related to terminations, liquidated damages, surety and legal actions. 

 

5.9 CITY OF SOMERVILLE UPDATE STATEMENT AND COMPETING COMMITMENTS 
 

If the CITY OF SOMERVILLE determines that one or more other ongoing or pending 

projects or other engagements of the Offeror may pose a conflict of interest or a 

possible conflict of interest, the CITY OF SOMERVILLE may rate such Offeror 

unfavorably as to this criterion. Unless such Offeror agrees to terminate such other 

engagement(s) or to take other actions acceptable to the CITY OF SOMERVILLE to 

avoid or eliminate such conflict or possible conflict of interest. 

 

END OF SECTION 
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SECTION SIX 

NEGOTIATION AND AWARD OF CONTRACT 

 

6.1 TIME FOR FINALIZING CONTRACT 
 

The list and ranking of proposed CM firms will be certified by the CITY OF 

SOMERVILLE and made available as a public record after the contract award. The 

selected Offeror will be notified in writing. The notice may specify a time, which shall 

not be less than fifteen (15) business days from the date of the notice, by which such 

Offeror must execute the Contract in the form included in the RFP, modified by the 

provisions of any applicable addenda, and furnish the certificates of insurance and any 

other documents required in connection with execution of the Contract. Prior to signing 

the Contract, the Offeror shall furnish to the CITY OF SOMERVILLE payment and 

performance bonds of a surety company qualified to issue bonds in the Commonwealth, 

whose name appears on the Treasury Department Circular 570 and is satisfactory to the 

CITY OF SOMERVILLE. If the work is not to begin immediately and Offeror has 

submitted a proposal for preconstruction work only then each such bond must be at least 

in the amount of the Offeror’s proposal; provided that prior to beginning any construction 

work on the Project each bond must be replaced for the sum of the estimated construction 

cost of the Project,  Fifty-seven Million Two hundred thousand dollars ($57,200,000.00). 

If the GMP has been established prior to beginning the work then each such bond shall be 

for the sum of the GMP. Whenever the GMP is established, each bond must be furnished 

and replaced by the CM in the sum of the GMP upon the signing of the GMP 

amendment. Such bonds shall be in form and content satisfactory to the CITY OF 

SOMERVILLE. 

 

If the selected firm fails to execute a contract or to furnish the necessary bonds, insurance 

and other documents necessary for signing the contract within the time period specified 

in the request for proposals then, unless the CITY OF SOMERVILLE in its sole 

discretion elects to extend the time or cancel this procurement, the CITY OF 

SOMERVILLE may commence negotiations with the remaining highest ranked firm, 

provided they continue to meet the CITY OF SOMERVILLE certification requirements. 

If negotiations are not successful then the negotiations will be terminated and the same 

process will begin with the next highest ranked firm until a contract is awarded. In the 

alternative, the CITY OF SOMERVILLE may proceed under M.G.L. c. 149. 

 

6.1.2 FAILURE TO PROVIDE BONDS WHEN REQUIRED AFTER CONTRACT 

SIGNING, TERMINATION 
 

If the Offeror fails to replace the necessary payment and performance bonds after signing 

the contract as required by the previous section, then this will be considered a breach of 

contract justifying termination of the Contract by the CITY OF SOMERVILLE and the 

CM will be responsible for all damages, consequential or otherwise, as a result of such 

breach. If the Contract is terminated, the CITY OF SOMERVILLE may commence 

negotiations with the remaining highest ranked firm, provided they continue to meet the 
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CITY OF SOMERVILLE certification requirements. If negotiations are not successful 

then the negotiations will be terminated and the same process will begin with the next 

highest ranked firm until a contract is awarded. In the alternative, the CITY OF 

SOMERVILLE may proceed under M.G.L. c. 149. 

 

6.2 AWARD WITHOUT NEGOTIATIONS 
 

The CITY OF SOMERVILLE reserves the right to accept the selected Offeror’s Proposal 

as submitted without further negotiation.  In such case the notice described in Paragraph 

6.1 above shall inform the selected Offeror that there shall be no negotiations and that the 

Offeror must execute the Contract and meet the other obligations set forth in Paragraph 6.1 

within the time stated in the notice. 

 

6.3 SUSPENDED OR DEBARRED OFFERORS 
 

No person or firm disqualified by the Federal Government or under Massachusetts General 

Laws Chapter 7C, Section 48, nor any person or firm suspended or debarred pursuant to 

Massachusetts General Laws Chapter 29, Section 29F, or any other applicable debarment 

or disqualification provisions of any other provision of the Massachusetts General Laws or 

any rule or regulation promulgated thereunder, shall be eligible for award of this contract. 

 

6.4 RELATED WORK PROHIBITIONS 
 

Neither the successful Offeror selected as the construction manager, nor any affiliate in 

which the Offeror has an ownership interest, nor any subconsultant or subcontractor (or 

any of its affiliates) of the Offeror, may participate in any way in provision of the 

Program Manager or the Designer’s services on this Project. If the Offeror is a joint 

venture, this Paragraph applies to each member of the joint venture. 

 

 

END OF SECTION 
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EFFECTIVE MARCH 30, 2010 

Commonwealth of Massachusetts 

Division of Capital Asset Management 

PRIME/GENERAL CONTRACTOR 
UPDATE STATEMENT 
TO ALL BIDDERS AND AWARDING AUTHORITIES 

A COMPLETED AND SIGNED PRIME/GENERAL CONTRACTOR UPDATE STATEMENT 
MUST BE SUBMITTED WITH EVERY PRIME/GENERAL BID FOR A CONTRACT 
PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A. ANY PRIME/GENERAL BID 
SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST 
BE REJECTED. 

 
Caution: This form is to be used for submitting Prime/General Contract bids. It is not to 

be used for submitting Filed Sub-Bids or Trade Sub-Bids. 
 

AWARDING AUTHORITIES 
 

If the Awarding Authority determines that the bidder does not demonstrably possess the 

skill, ability, and integrity necessary to perform the work on the project, it must reject the 

bid. 
 

 

BIDDER’S AFFIDAVIT 
 

I swear under the pains and penalties of perjury that I am duly authorized by the bidder  named 
below to sign and submit this Prime/General Contractor Update Statement on behalf  of the bidder 
named below, that I have read this Prime/General Contractor Update Statement, and that all of the 
information provided by the bidder in this Prime/General Contractor Update Statement is true, 
accurate, and complete as of the bid date. 

 

_  _ _  _ 
Bid Date Print Name of Prime/General Contractor 
_  _ _  _ 
Project Number (or Business Address 
name if no number) 

 

_  _ _  _ 
Awarding Authority Telephone Number 

 

SIGNATURE    
Bidder’s Authorized Representative 

 
 
 
 

 

SPECIAL NOTICE TO AWARDING AUTHORITY 
BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND 

ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D) 
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INSTRUCTIONS 
 

INSTRUCTIONS TO BIDDERS 

 
• This form must be completed and submitted by all 

Prime/General contractors bidding on projects pursuant 
to M.G.L. c. 149, §44A and M.G.L. c. 149A. 

• You must give complete and accurate answers to all 
questions and provide all of the information requested. 
MAKING A MATERIALLY FALSE STATEMENT IN THIS 
UPDATE STATEMENT IS GROUNDS FOR 
REJECTING YOUR BID AND FOR DEBARRING YOU 
FROM ALL PUBLIC CONTRACTING. 

• This Update Statement must include all requested 

information that was not previously reported on the 

Application used for your firm’s most recently 

issued (not extended or amended) Prime/General 

Contractor Certificate of Eligibility. The Update 

Statement must cover the entire period since the 

date of your Application, NOT since the date of your 

Certification. 

• You must use this official form of Update Statement. 
Copies of this form may be obtained from the awarding 
authority and from the Asset Management Web Site: 
www.mass.gov/dcam . 

• If additional space is needed, please copy the 
appropriate page of this Update Statement and attach it 
as an additional sheet. 

• See the section entitled “Bidding Limits” in the 
Instructions to Awarding Authorities for important 
information concerning your bidding limits. 

 
 

INSTRUCTIONS TO AWARDING AUTHORITIES 
 

Determination of Bidder Qualifications 

 
• It is the awarding authority’s responsibility to determine 

who is the lowest eligible and responsible bidder. You 
must consider all of the information in the low bidder’s 
Update Statement in making this determination. 
Remember: this information was not available to the 
Division of Capital Asset Management at the time of 
certification. 

• The bidder’s performance on the projected listed in 
Parts 1 and 2 must be part of your review. Contact the 
project references. 

• AWARDING AUTHORITIES ARE STRONGLY 
ENCOURAGED TO REVIEW THE LOW BIDDER’S 
ENTIRE CERTIFICATION FILE AT THE DIVISION OF 
CAPITAL ASSET MANAGEMENT. Telephone (617) 
727-9320 for an appointment. 

 
 

Bidding Limits 
 

Single Project Limit: The total amount of the bid, including all 
alternates, may not exceed the bidder’s Single Project Limit. 

 

Aggregate Work Limit: The annual value of the work to be 

performed on the contract for which the bid is submitted, 

http://www.mass.gov/dcam
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when added to the annual cost to complete the 
bidder’s other currently held contracts, may not 
exceed the bidder’s Aggregate Work Limit. Use 
the following procedure to determine whether the 
low bidder is within its Aggregate Work Limit: 

 
Step 1 Review Update Statement 

Question #2 to make sure that all 
requested information is provided 
and that the bidder has accurately 
calculated and totaled the 
annualized value of all incomplete 
work on its currently held contracts 
(column 9). 

 
Step 2       Determine the annual dollar value of 

the work to be performed on your 
project. This is done as follows: 

 

(i) If the project is to be completed 
in less than 12 months, the 
annual dollar value of the work 
is equal to the full amount of 
the bid. 

 
(ii) If the project will take more than 

12 months to complete, 
calculate the number of years 
given to complete the project by 
dividing the total number of 
months in the project schedule 
by 12 (calculate to 3 decimal 

places), then divide the amount of the bid 
by the calculated number of years to find 
the annual dollar value of the work. 

 

Step 3 Add the annualized value of all of the bidder’s 

incomplete contract work (the total of column 
9 on page 5) to the annual dollar value of the 

work to be performed on your project. The 

total may not exceed the bidder’s 

Aggregate Work Limit. 
 
 
 

Correction of Errors and Omissions in Update 
Statements 

 
Matters of Form: An awarding authority shall not reject a 
contractor’s bid because there are mistakes or omissions of 
form in the Update Statement submitted with the bid, provided 
the contractor promptly corrects those mistakes or omissions 
upon request of the awarding authority. [810 CMR 8.05(1)]. 

 
Correction of Other Defects: An awarding authority may, in 
its discretion, give a contractor notice of defects, other than 
mistakes or omissions of form, in the contractor’s Update 
Statement, and an opportunity to correct such defects, 
provided the correction of such defects is not prejudicial to 
fair competition. An awarding authority may reject a corrected 
Update Statement if it contains unfavorable information about 
the contractor that was omitted from the Update Statement 
filed with the contractor’s bid. [810 CMR 8.05(2)]. 
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PART 1 - COMPLETED PROJECTS 
 

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF 
APPLICATION FOR YOUR MOST RECENTLY ISSUED (NOT EXTENDED OR AMENDED) DCAM CERTIFICATE OF 
ELIGIBILITY. YOU MUST REPORT ALL REQUESTED INFORMATION NOT PREVIOUSLY REPORTED ON THAT 
DCAM APPLICATION*. 

 
PROJECT TITLE & LOCATION WORK 

CATEGORY 

CONTRACT PRICE START DATE DATE 
COMPLETED 

     

     

     

     

     

     

 

Attach additional sheets if necessary 
 

* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under 
any contract, full details and an explanation must be provided. See Part 3 of this Update Statement. 
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS 
PAGE. 

 

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE 
 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general 
contractor named above, either through a business or family relationship? YES NO 

 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your 
company, either through a business or family relationship? YES NO 

 
If you have answered YES to either question, explain. _  _ 
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PART 2 - CURRENTLY HELD CONTRACTS 
 

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR FIRM HAS UNDER 
CONTRACT ON THIS DATE REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED. 

 

1 2 3 4 5 6 7 8 9 

PROJECT TITLE & 
LOCATION 

WORK 
CATEGORY 

START 
AND END 
DATES 

ON  
SCHEDULE 

(yes / no) 

CONTRACT 
PRICE 

% NOT 
COMPLETE 

$ VALUE OF 
WORK NOT 
COMPLETE 
(col. 5 X col. 6) 

NO. OF 
YEARS 
REMAINING 

(see note 
below) 

ANNUALIZED 
VALUE OF 
INCOMPLETE 
WORK 

(col. 7 ÷ col. 8) 
(divided by) 

         

         

         

         

         

 
 

ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK  (Total of Column 9) $_ _ 
Column  8 • If less than one year is left in the project schedule, write 1. 

• If more than 12 months are left in the project schedule, divide the number of months left 
in the project schedule by 12 (calculate to three decimal places). 



   
 

Division of Capital Asset Management Page 6 of 10 

Prime/General Contractor Update Statement Effective March 30, 2010 
 

 
 
 

 

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS 
PAGE. 

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE 
 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 

 OWNER: Owner Contact Person Telephone 

DESIGNER: Designer Contact Person Telephone 

GC: GC Contact Person Telephone 
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general 
contractor named above either through a business or family relationship? YES NO 

 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your 
company, either through a business or family relationship? YES NO 

 
If you have answered YES to either question, explain. _  _ 
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Prime/General Contractor Update Statement Effective March 30, 2010 
 

PART 3 - PROJECT PERFORMANCE 
 

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete 

explanation.  Information you provide herein must supplement the Application for your most 

recently issued (not extended or amended) DCAM Certificate of Eligibility. You must report all 

requested information not previously reported on that DCAM Application for Prime/General 

Certificate of Eligibility. Include all details [project name(s) and location(s), names of all parties 

involved, relevant dates, etc.]. 
 

 

 

 

 

YES NO 

1. Has your firm been terminated on any contract prior to completing a project or has 

any officer, partner or principal of your firm been an officer, partner or principal of 

another firm that was terminated or failed to complete a project? 

  
 

 

2. Has your firm failed or refused either to perform or complete any of its work under 

any contract prior to substantial completion? 
  

 
3. Has your firm failed or refused to complete any punch list work under any contract?  

4. Has your firm filed for bankruptcy, or has any officer, principal or individual with a 

financial interest in your current firm been an officer, principal or individual with a 

financial interest in another firm that filed for bankruptcy? 

 

5. Has your surety taken over or been asked to complete any of your work under any 

contract? 
  

 

6. Has a payment or performance bond been invoked against your current firm, or has 

any officer, principal or individual with a financial interest in your current firm been 

an officer, principal or individual with a financial interest in another firm that had a 

payment or performance bond invoked? 

  
 

 

 
 

7. Has your surety made payment to a materials supplier or other party under your 

payment bond on any contract? 
  

 
8. Has any subcontractor filed a demand for direct payment with an awarding authority 

for a public project on any of your contracts? 
  

 

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s 

lien against property in connection with work performed or materials supplied under 

any of your contracts? 

  
 

 

10. Have there been any deaths of an employee or others occurring in connection with 

any of your projects? 
  

 
11. Has any employee or other person suffered an injury in connection with any of your 

projects resulting in their inability to return to work for a period in excess of one 

year? 
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Prime/General Contractor Update Statement Effective March 30, 2010 
 

PART 4 -  Legal or Administrative Proceedings; Compliance with Laws 

 

Please answer the following questions. Information must supplement all judicial and 

administrative proceedings involving bidder’s firm, which were instituted or concluded 

(adversely or otherwise) since your firm’s Application for your most recently issued (not 

extended or amended) Certificate of Eligibility. You must report all requested information 

not previously reported on that DCAM Application for Prime/General Certificate of 

Eligibility. 

 

The term “administrative proceeding” as used in this Prime/General Contractor Update 

Statement includes (i) any action taken or proceeding brought by a governmental 

agency, department or officer to enforce any law, regulation, code, legal, or contractual 

requirement, except for those brought in state or federal courts, or 

(ii) any action taken by a governmental agency, department or officer imposing 

penalties, fines or other sanctions for failure to comply with any such legal or 

contractual requirement. 

 

The term “anyone with a financial interest in your firm” as used in this Section “I”, 

shall mean any person and/or entity with a 5% or greater ownership interest in the 

applicant’s firm. 

 

If you answer YES to any question, on a separate page provide a complete 

explanation of each proceeding or action and any judgment, decision, fine or 

other sanction or result. Include all details (name of court or administrative 

agency, title of case or proceeding, case number, date action was commenced, 

date judgment or decision was entered, fines or penalties imposed, etc.). 

YES NO 

1. Have any civil, judicial or administrative proceedings involving your firm or a 

principal or officer or anyone with a financial interest in your firm been brought, 

concluded, or settled relating to the procurement or performance of any construction 

contract, including but not limited to actions to obtain payment brought by 

subcontractors, suppliers or others? 

  
 

 

 

 

 

2.  Have any criminal proceedings involving your firm or a principal or officer or anyone 

with a financial interest in your firm been brought, concluded, or settled relating to 

the procurement or performance of any construction contract including, but not 

limited to, any of the following offenses: fraud, graft, embezzlement, forgery, 

bribery, falsification or destruction of records, or receipt of stolen property? 

  
 

 

 

 

 

3. Have any judicial or administrative proceedings involving your firm or a principal 

or officer or anyone with a financial interest in your firm been brought, concluded, 

or settled relating to a violation of any state’s or federal procurement laws arising 

out of the submission of bids or proposals? 

  
 

 

 
 

4. Have any judicial or administrative proceedings involving your firm or a principal 

or officer or anyone with a financial interest in your firm been brought, concluded, 

or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law? 
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Prime/General Contractor Update Statement Effective March 30, 2010 
 

YES NO 

PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued) 
 

 
5.   Have any judicial or administrative proceedings involving your firm or a principal 

or officer or anyone with a financial interest in your firm been brought, concluded, 

or settled relating to a violation of any state or federal law regulating hours of labor, 

unemployment compensation, minimum wages, prevailing wages, overtime pay, 

equal pay, child labor or worker’s compensation? 

6. Have any judicial or administrative proceedings involving your firm or a principal 

or officer or anyone with a financial interest in your firm been brought, concluded, 

or settled relating to a violation of any state or federal law prohibiting 

discrimination in employment? 

7. Have any judicial or administrative proceedings involving your firm or a principal 

or officer or anyone with a financial interest in your firm been brought, concluded, 

or settled relating to a claim of repeated or aggravated violation of any state or 

federal law regulating labor relations? 

8. Have any proceedings by a municipal, state, or federal agency been brought, 

concluded, or settled relating to decertification, debarment, or suspension of your 

firm or any principal or officer or anyone with a financial interest in your firm from 

public contracting? 

9. Have any judicial or administrative proceedings involving your firm or a principal or 

officer or anyone with a financial interest in your firm been brought, concluded, or 

settled relating to a violation of state or federal law regulating the environment? 

10. Has your firm been fined by OSHA or any other state or federal agency for 

violations of any laws or regulations related to occupational health or safety? Note: 

this information may be obtained from OSHA’s Web Site at www.osha.gov 

11. Has your firm been sanctioned for failure to achieve DBE/MBE/WBE goals, 

workforce goals, or failure to file certified payrolls on any public projects? 

12. Other than previously reported in the above paragraphs of this Section I, have any 

administrative proceedings or investigations involving your firm or a principal or 

officer or anyone with a financial interest in your firm been brought, concluded, or 

settled by any local, state or federal agency relating to the procurement or 

performance of any construction contract? 

13. Are there any other issues that you are aware which may affect your firm’s 

responsibility and integrity as a building contractor? 

 

http://www.osha.gov/
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Prime/General Contractor Update Statement Effective March 30, 2010 
 

PART 5 - SUPERVISORY PERSONNEL 

 
List all supervisory personnel, such as project managers and superintendents, who will be assigned to 

the project if your firm is awarded the contract. Attach the resume of each person listed below. 

 

NAME TITLE OR FUNCTION 

  

  

  

  

 
 
 
 

 

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION 
 

Have there been any changes in your firm’s business organization, financial condition or bonding 
capacity since the date your current Certificate of Eligibility was issued? Yes No 

If YES, attach a separate page providing complete details. 
 

 

PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO 

THE DIVISION OF CAPITAL ASSET MANAGEMENT. 

 
Attach here a copy of the list of completed construction projects which was 

submitted with your firm’s DCAM Application for your most recently issued 

(not extended or amended) DCAM Certificate of Eligibility. The Attachment 

must include a complete copy of the entire Section G – “Completed Projects” 

and the final page – “Certification” (Section J) containing the signature and 

date that the Completed Projects list (Section G) was submitted to the Division 

of Capital Asset Management. 



   
 

Mass. State Project No. Technical (Non Price) Submission Page 1 of 7 

Project Name CM Form 11-19-08 

TECHNICAL (NON-PRICE) PROPOSAL RESPONSE FORM 
 

To the Division of Capital Asset Management: 

 

The   undersigned   proposes   to   furnish   all   Construction   Management   Services   required   by 
Massachusetts  State  Project No. Construction  Management  Services  for the 

.  In  accordance with the Request for  Proposals, all    documents 

contained in the Request for Proposals or referred to therein, addenda or clarification's issued in regard 

to that RFP, namely the addenda numbered  and      the 

proposal of the undersigned submitted herewith, for the price stated in a separate form, referencing the 

same project and submitted in a separate envelope. 

 

The undersigned declares that he or she (or, if he or she is the authorized representative of a 

company, he or she and the company, herein collectively referred to as “undersigned” and 

“company”) has carefully examined all the documents noted above and also the site where the 

proposed work is to be performed. The undersigned certifies that this offer fully complies with all 

of the requirements of the Request for Proposals. The undersigned hereby acknowledges that if 

selected it will be obligated to meet the MBE and WBE goals for the project and certifies that it 

will meet or exceed these goals. 

 

The undersigned further certifies that if selected, it will within fifteen (15) or whatever number of 

days appears in the written notice required by Section 6, Paragraph 6.1 of the RFP, Saturdays, 

Sundays, and legal holidays excluded, after presentation thereof, execute a contract in accordance 

with the terms stated in the RFP, addenda thereto, documents referred to therein, and the proposal 

of the undersigned, and will furnish a performance bond and also a labor and materials or payment 

bond, from a surety licensed to do business in Massachusetts and whose name appears on 

the United States Treasury Department Circular 570, and each in the sum of the estimated 

value of the construction project, the premiums of which are to be paid by the undersigned and are 

included in the proposed price. The undersigned hereby certifies that it is able to furnish for any 

work at the site of installation labor that can work in harmony with all  other elements of labor 

employed or to be employed on the work at the site of installation, and that it will comply fully 

with all laws and regulations applicable to the award of the contract for this work. 

 

The undersigned also hereby certifies that it is the only person interested in this proposal; that it is 

made without any connection with any other person making any proposal for the same work: that  no 

person acting for, or employed by, the Commonwealth of Massachusetts is directly or indirectly 

interested in this proposal, or in any contract which may be made under it, or in expected profits to 

arise therefrom; that the undersigned company has not influenced or attempted to influence any other 

person or corporation to file a proposal or to refrain from doing so or to influence the terms of the 

proposal of any other person or corporation; and that this proposal is made in good faith without 

collusion or connection with any other person bidding for the same work. 
 

I certify, under the pains and penalties of perjury, that all of the above statements are true. 

Firm Name:     

By:    

(Signature of Authorized Representative) 

 

Title:  Date:   
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Project Name CM Form 11-19-08 

INFORMATIONAL SHEET 

 

If a Corporation: 

Incorporated in what State:    

President:   

Treasurer:   

Secretary:     
 

If a foreign corporation, are you registered to do business in Massachusetts? 

Yes   No     

 

To be considered for Selection for this work, you-are required under 

Massachusetts General Laws Ch. 30, Sec. 39L to obtain from the 

Secretary of State, Foreign Corporations Section, a certificate stating 

that your corporation is registered, and to furnish such certificate to 

DCAM prior to award of the contract. 

 

 

If a partnership, name all partners on attached sheet. 

If an individual: 

 

Name:    
 

Residence:    
 

 

 

 

If an individual doing business under a firm name: 

Name of Firm:    
 

Business Address:    
 

Name of Individual:   
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Project Name CM Form 11-19-08 

AFFIDAVIT OF COMPLIANCE 
 

 

 

 

  Massachusetts Business Corp.   Foreign Corp.   Non-Profit 

Corp. 

 

 

I,  , President  Clerk  

of 

 

 

   , principal office is located at     
 

 
 

 

 

I do hereby certify that the above named corporation has filed with the State Secretary all 

certificates and annual reports required by Chapter 156B Sec. 109 (business corporation), 

by Chapter 181, Sec. 4 (foreign corporation) or by Chapter 180, Sec. 26A (non-profit 

corporation) of the Massachusetts General Laws. 

 

 

SIGNED UNDER THE PENALTIES OF PERJURY this  day of     

  , 20   . 
 

 

 

 
 

 

Signature of Duly Authorized Corporate Officer 
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Project Name CM Form 11-19-08 

AFFIDAVIT OF PREVAILING WAGE COMPLIANCE (C. 149, S. 26 AND 27) 
 

 

 

 

 

I,   ,   , of the 

Name  Title 

 

   , with a principal office is located at      

Offeror’s Company Name 
 

 
 

 

do hereby certify that the above named corporation will comply with the prevailing wage 

laws as set forth in Sections 26 and 27 of the Massachusetts General Laws. 

 

 

SIGNED UNDER THE PENALTIES OF PERJURY this  day of     

  , 20  . 
 

 

 

 
 

 

Signature of Duly Authorized Corporate Officer 
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Project Name CM Form 11-19-08 

 

CERTIFICATION OF TAX COMPLIANCE 
 

 

 

COMMONWEALTH OF MASSACHUSETTS 

DIVISION OF CAPITAL ASSET MANAGEMENT 

 

 

Pursuant to M.G.L. Ch. 62c. sec. 49a. 

 

I,  , 

 

President,  , Clerk,  , Partner, of 
 

  ,  , hereby 
 

certify under penalties of perjury that  has, to my 
 

best knowledge and belief, filed all state tax returns and paid all state taxes required under law. 

 

 

 

 

 
 

  

Federal Identification Number Company Name 

or Social Security Number 
 

 

Signature 
 

 
 

Name of Duly Authorized (type/print) 
 

 
 

Title/Company Position 
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Project Name CM Form 11-19-08 

AFFIDAVIT OF COMPLIANCE WITH UPDATE OF SCHEDULE “E” 

TERMINATIONS AND LEGAL PROCEEDINGS 
 

 

I,   ,   , of the 

Name  Title 

   , with a principal office is located at      

Offeror’s Company Name 

  ,  do hereby certify that attached 

hereto is a copy of Offeror’s Schedule “E” Terminations and Legal Proceedings, that was 

submitted to DCAM by Offeror with Offeror’s Qualification Statement in connection with 

this Project. I further certify that (check one of the following): 

 

1.    There are no updates to the attached Schedule “E”. 

or 

2.   There are updates to the attached Schedule “E” for items that occurred on or after 

the date that Offeror submitted its Qualification Statement. The update(s) are as follows: 

 
Part A. Terminations, Incomplete Projects, Liquidated Damages Paid 

Provide all updated or changed information with respect to information provided on 

Schedule “E” and attach additional sheets if necessary. 

 

 

 
Part B. Convictions and Fines 

Provide all updated or changed information with respect to information provided on 

Schedule “E” and attach additional sheets if necessary. 

 

 

 
Part C. Legal Proceedings 

Provide all updated or changed information with respect to information provided on 

Schedule “E” and attach additional sheets if necessary. 

Section 1. Litigation 
 
 

Section 2.  Administrative Proceedings 
 
 

Section 2. Arbitrations 
 

 

 

SIGNED UNDER THE PENALTIES OF PERJURY this  day of      

  , 20    . 
 

 
 

Signature of Duly Authorized Corporate Officer 

 

 

ATTACH SCHEDULE “E” TO THIS AFFIDAVIT 
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Project Name CM Form 11-19-08 

 

ADDITIONAL FORMS 

 

 

PLEASE SUPPLY THE FOLLOWING WITH THE NON-PRICE SUBMISSION 

 

• Copy of the Offeror's Certificate of Eligibility 

 

• Surety Commitment Letter at 110% of Estimated Construction Cost 

 

• Completed Prime/General Contractor Update Statement (Blank form is attached) 

 
• Copy of the Offeror’s Schedule “E: Terminations and Legal Proceedings that was 

submitted with Offeror’s RFQ on this Project 



 

REQUEST FOR PROPOSALS FOR 

CONSTRUCTION MANAGEMENT SERVICES 

December 08, 2021 
 

 

 
 

Part 2 of 2 
 

   Somerville Public Safety Building  
 

Form GC: Payment for Construction  

Management Services 

 
 

 
 

 

Public Safety Building Project 

Somerville, Massachusetts 

Project #_22-03_ 
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Public Safety Building CM Form Dated 9-15 

PRICE SUBMISSION 

FORM GC:  PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES 

 

Company Name: 

 

By: 
 

(Signature of Authorized Representative)  

Title:    

Section A.  PAYMENT SUMMARY FOR CM PRECONSTRUCTION SERVICES 

A.1 Total Payment for CM Preconstruction General 

Conditions Costs 

 
$   

A.2  Total Payment for CM Preconstruction Fee $   

A.3  Total Payment for CM Preconstruction Services 

Add A.1 and A.2 

 

$   

Confirm Total Payment for CM Preconstruction Services in words below, from line A.3 
 

  Dollars 

 

Section A.  PAYMENT SUMMARY FOR CM CONSTRUCTION SERVICES 

A.4 Total Payment for CM Construction General Conditions 

Costs 
 
$   

A.5  Total Payment for CM Construction Fee  

 $   

A.6  Total Payment for CM Construction Services 

Add A.4 and A.5 

 
$   

Confirm Total Payment for CM Construction Services in words below, from line A.6 

 

  Dollars 

 

Section A.  PAYMENT SUMMARY FOR 

CM PRECONSTRUCTION AND CM CONSTRUCTION SERVICES 

A.7  Total Payment for CM Preconstruction and 

CM Construction Services Add line A.3 and A.6 $   

Confirm Total Payment for CM Preconstruction and CM Construction Services in words 

below, from line A.7 

  Dollars 
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Public Safety Building CM Form Dated 9-15 

FORM GC:  PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES 
 

Section B:  DETAIL OF CM PRECONSTRUCTION GENERAL CONDITIONS COSTS 
 
 

B.1. Preconstruction Personnel 

List name and title, list company 

name for subcontractors to CM 

Duration 

in   

Months 

Percentage 

of Time 

Allocated 

Monthly 

Rate 

Total Cost 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

BIM Manager   $ $ 

   $ $ 

All personnel listed above are key staff 
 

Total B.1 $ 
 

 

B.2 Lump Sum for Additional Categories of CM 

Preconstruction General Conditions Costs and 

miscellaneous staff and subcontractors 

 

$ 

 
B.3 Total Payment for CM Preconstruction General 

Conditions Costs 

Add lines B.1 and B.2 

Transfer total to Payment Summary, Section A line A.1 

 

$ 
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Public Safety Building Form Dated 11-22-21 

FORM GC: PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES 

Section C:  DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS 

 

C.1. Project Management Personnel 

List name and title, list company name 

if a subcontractor or JV with the CM 

Duration 

in   

Months 

Percentage 

of Time 

Allocated 

Monthly 

Rate 

Total Cost 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

BIM Manager   $ $ 

   $ $ 
Per the Owner-CM Agreement par.   $ $ 

 5.3.2 -  a full-time dedicated QA/QC  
 manager is required  
 is not required  

 
All personnel listed above are key staff 

 
Total C.1 $ 

 

C.2  Field Supervisory Personnel List 

name and title, list company name if a 

subcontractor or JV with the CM 

Duration 

in   

Months 

Percentage 

of Time 

Allocated 

Monthly 

Rate 

Total Cost 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

All personnel listed above are key staff 
 

Total C.2 $ 
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Public Safety Building Form Dated 11-22-21 

FORM GC:  PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES Section 

C: DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS 

 

C.3 Additional Personnel Positions 

List position, list company name if a 

subcontractor or JV with the CM 

Duration 

in   

Months 

Percentage 

of Time 

Allocated 

Monthly 

Rate 

Total Cost 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

   $ $ 

All positions listed above are not key 

staff-maximum of five positions 

   

Total C.3 

 

$ 
 

C.4 Insurance and Bond Costs 

Identify other Insurance and Bond 

Costs in blank spaces below 

Rate Per 

Thousand 

Dollars 

ECC cost to be 

used for Pricing, 

bond costs will be 

adjusted to reflect 

Offeror’s GMP 

Total Cost 

Performance Bond   $----,000,000  $ 

Payment (Labor & Material) Bond   $----,000,000  $ 

Builders Risk   $----,000,000  $ 

General Liability - -  $ 

Vehicle Liability - -  $ 

Pollution Liability - -  $ 

Workers Compensation - -  $ 

Umbrella Coverage - -  $ 

Professional Liability Insurance - -  $ 

   $ 

Total C.4 $ 
 

C.5  Temporary Utilities and Services Cost 

Temporary Potable Water Service Distribution 

Assign To Subcontractor 
 

$XXXXXXXXXXXXX 

Temporary Sewer Service and Distribution 

Assign To Subcontractor 

$XXXXXXXXXXXXX 

Temporary Potable Water Consumed $ 

Temporary Toilets Rental, Service and Disposal $ 

Temporary Electrical Service Distribution   Assign To Subcontractor $XXXXXXXXXXXXX 

Temporary Electricity Consumed ALLOWANCE $ 

Temporary Heating System ALLOWANCE $ 

Temporary Heating Fuel Consumed ALLOWANCE $ 

Emergency Diesel Generator Fuel Consumed (For Testing) 

Assign To Subcontractor 

 

$XXXXXXXXXXXXX 

Total C.5 $ 
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Public Safety Building Form Dated 11-22-21 

FORM GC:  PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES 
 

Section C:  DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS 
 

C.6  Additional Categories Cost 

Spec Section 011000 Project Phasing Included in C.1 

Spec Section 011000 Supervision of the Work Included in C.2 

Spec Section 011000 Use of Premises Included in C.2 

Spec Section 011000 Coordination Included in C.1 

Spec Section 011000 Field Engineering Included in C.2 

Spec Section 011000 Permits, Inspection And Testing Required By 

Governing Authorities ALLOWANCE 

$100,000 

Spec Section 011000 Cutting, Coring, And Patching 

Assign To Subcontractor 

 

$XXXXXXXXXXXXX 

Spec Section 011000 Debris Removal Management Included in C.2 

Spec Section 011000 Field Measurements Included in C.2 

Spec Section 013200 Critical Path method Construction Schedules 

Two Week Look-Ahead and Monthly Updates 

Included in C.1 

Spec Section 013200 Shop Drawing Log Included in C.1 

Spec Section 013200 Long Lead Item Log Included in C.1 

Spec Section 013200 Pre-Purchase Log Included in C.1 

Spec Section 013300 Shop Drawings, Products Data, And Samples Included in C.1 

Spec Section 014000 Quality Control Included in C.1 

Spec Section 014325 Testing Agency Service Included in C.3 

Spec Section 015000 CITY OF SOMERVILLE Temporary Office 
Trailers 

$ 

Spec Section 015000 CITY OF SOMERVILLE Telephone Service, 

Equipment and Usage charges (including long distance) 

$ 

Spec Section 015000 CITY OF SOMERVILLE Office Furniture, 

Equipment and Office Supplies (including computer hardware and 

software) 

$ 

Spec Section 015000 Cleaning of  CITY OF SOMERVILLE Trailers $ 

Spec Section 015000 Weather Protection $ 

Spec Section 015000 Hoisting Equipment and Machinery 

Assign To Subcontractor 

 

$XXXXXXXXXXXXX 

Spec Section 015000 Staging Per Specifications ALLOWANCE $ 

Spec Section 015000 Maintenance of Access $ 

Spec Section 015000 Dust Control Assign To Subcontractor $XXXXXXXXXXXXX 

Spec Section 015000 Noise Control Assign To Subcontractor $XXXXXXXXXXXXX 

Spec Section 015000 Indoor Air Quality $ 

Spec Section 015000 Debris Control $ 

Spec Section 015000 Clean–Up Dumpster Pulls ALLOWANCE $ 

Spec Section 015000 Temporary Enclosures $ 

Spec Section 015000 Barricades, Warning Signs and Lights, $ 

Spec Section 015000 Safety Protection  $ 

Spec Section 015000 Vehicle and Equipment Protection $ 

Spec Section 015000 Shoring Assign To Subcontractor $XXXXXXXXXXXXX 

Spec Section 015000 Construction Fence $ 



   
 

Somerville, MA Price Submission  Page 6 of 8 

Public Safety Building Form Dated 11-22-21 

FORM GC:  PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES 
 

Section C:  DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS 
 

Spec Section 015000 Project Identification ALLOWANCE $ 

Spec Section 015716 Temporary Pest Control $ 

Spec Section 017418 Demolition Waste Management Plan Included in C.1 

Spec Section 017418 Demolition Waste Plan Implementation Included in C.1 

Spec Section 017418 Demolition Waste Disposal 

Assign To Subcontractor 

 

$XXXXXXXXXXXX 

Spec Section 017419 Construction Waste Management Plan Included in C.1 

Spec Section 017419 Construction Waste Plan Implementation Included in C.1 

Spec Section 017419 Construction Waste Disposal 

Assign To Subcontractor 

 

$XXXXXXXXXXXX 

Spec Section 017700 Project Closeout Included in C.1 

Spec Section 018311 Sustainable Design Requirement Included in C.1 

Spec Section 013100 Project Management and Coordination Included in C.1 

Spec Section 018100 Commissioning Included in C.1 

General Conditions Other: CM Temporary Office Trailers $ 

General Conditions Other: CM Telephone Service, Equipment and 

Usage charges (including long distance) 

$ 

General Conditions Other: CM Office Furniture and Equipment 

(including computer hardware and software) 

$ 

General Conditions Other: CM Office Supplies $ 

General Conditions Other: Cleaning of CM Trailers $ 

General Conditions Other: Police Details ALLOWANCE $ 

General Conditions Other: Temporary Fire Protection 

Assign To Subcontractor 

 

$ XXXXXXXXXXXX 

General Conditions Other: Site Security Services $ 

General Conditions Other: Safety and First Aid Manager Included in C.1 

General Conditions Other: Safety Labor Included in C.3 

General Conditions Other: Safety Materials $ 

General Conditions Other: Tree and Shrub Protection 

Assign To Subcontractor 

 

$XXXXXXXXXXXXX 

General Conditions Other: Wetland Protection and Environmental 

Protection Assign To Subcontractor 

 

$XXXXXXXXXXXXX 

General Conditions Other: Security Enclosures Temporary Lockup 

Assign To Subcontractor 

 

$XXXXXXXXXXXXX 

General Conditions Other: Compliance Included in C.1 

General Conditions Other: Accounting Included in C.1 

General Conditions Other: Temporary Stairs and Rails $ 

Total C.6 $ 
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  FORM GC:  PAYMENT FOR CONSTRUCTION MANAGEMENT SERVICES  

Section C:  DETAIL OF CM CONSTRUCTION GENERAL CONDITIONS COSTS 

 
C.7 List any and all additional categories and costs for CM 

General Conditions below. See Owner Construction – 

Manager Agreement paragraph 6.2.1 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

C.8 Total of all Details of CM Construction General Conditions 

Costs 

Add lines C.1, C.2, C.3, C.4, C.5, C.6 and C.7 Transfer total to 

Payment Summary, Section A line A.4 

 

 
$ 
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NON-COLLUSION AFFIDAVIT 
 

 

COMMONWEALTH OF MASSACHUSETTS 

DIVISION OF CAPITAL ASSET MANAGEMENT 

 

The undersigned hereby declares under the penalties of perjury that they have carefully examined the 

Notice to Contractors, form of Contract and general conditions, specifications and plans referred to, and 

also the site upon which the proposed work is to be performed. 

 

The undersigned also hereby certifies under the penalties of perjury that the offeror is the only entity 

interested in this proposal; that it is made without any connection with any other person making any bid 

for the same work, that no person acting for, or employed by, the Commonwealth of Massachusetts is 

directly or indirectly interested in this proposal, or in any contract which be made under it, or in expected 

profits to arise therefrom; and without directly or indirectly influencing or attempting to influence any 

other person or corporation to bid or to refrain from bidding or to influence the amount of the bid of any 

other person or corporation; and that this proposal is made in good faith without collusion or connection 

with any other person bidding for the same work; and that this proposal is made with distinct reference 

and relation to the plans and specifications prepared for this contract and herein mentioned. The 

undersigned further declares that in regard to the conditions affecting the work to be done and the labor 

and materials needed, this proposal is based solely on Offeror’s own investigation and research and not in 

reliance upon any representation of any employee officer or agent of the Commonwealth. 

 

No oral, written or telegraphic amendments to this bid will be accepted. An offeror wishing to amend this 

proposal after transmittal to the CITY OF SOMERVILLE may do so only by written notice received by 

the CITY OF SOMERVILLE in the  office designated in the request for proposal prior to the time and 

date set for the opening of proposals. 

 

 

Name of Offeror:      

Company or Joint Venture Name 
 

 
 

Authorized Representative Signature 
 

 
 

Print Name and Title



   
 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 


